

ADDENDUM NO. 4

To: Prospective Bidders and Others
From: Gary Kellaheer, Interim Superintendent, Spencer Utilities & Facilities Office
Date: August 9, 2023
Re: **ADDENDUM NO. 4 – Lake Street School Removal**

The following contract amendments are hereby incorporated into the above referenced Contract Bid Documents dated June 8, 2023. All bidders should acknowledge it in Paragraph B on the Bid Form (Document 00 31 00 - FORM FOR GENERAL BID and Paragraph C of the Sub-bid Form (Document 00 35 00 - FORM FOR SUB-BID), as applicable. Failure to do so could result in the rejection of your bid.

This Addendum consists of two sheets (2) pages including attachments.

PROJECT STATUS:

The Project to remove the Lake Street School has received bids that are more than the funds available for this work at the current time. As a result, all bids will be rejected, and the project put hold on for the foreseeable future.

SUMMARY SHEET:

Attached please find the summary sheet for the bids opened and reviewed at 3 Old Meadow Road in Spencer on July 27, 2023. As the Project will be put on hold for lack of funding, there will be no award.

Prepared by:

Gary Kellaheer
Interim Superintendent - Utilities and Facilities Office
Town of Spencer
gkellaheer@spencerma.gov

